THIS ADDENDUM HAS BEEN PREPARED TO CLARIFY, MODIFY, DELETE, OR ADD TO THE DRAWINGS AND/OR SPECIFICATIONS FOR THE ABOVE REFERENCED PROJECT. THE ITEMS LISTED HEREIN SUPERSEDE DESCRIPTIONS PRIOR TO THE DATE LISTED ABOVE. ALL CONDITIONS NOT SPECIFICALLY REFERENCED HERE SHALL REMAIN THE SAME. IT IS THE OBLIGATION OF THE PRIME TRADE CONTRACTOR TO MAKE SUBCONTRACTORS AWARE OF ANY ITEMS HEREIN THAT MAY AFFECT BIDS.

MANDATORY JOB WALK SIGN IN SHEET
- Attached

EXHIBIT E : PROJECT PLANS

- End of Addendum  A -
<table>
<thead>
<tr>
<th>Time-in</th>
<th>Name</th>
<th>Company</th>
<th>Phone</th>
<th>Email</th>
<th>Prime or Sub Contractor (P or S)</th>
<th>Local-SB County or Riverside County (Y/N)</th>
<th>DIR Registered (Y/N)</th>
<th>Business Card Provided (Y/N)</th>
</tr>
</thead>
<tbody>
<tr>
<td>1:00</td>
<td>Betty Dunin</td>
<td>Dalke &amp; Sons</td>
<td>931-224-9880</td>
<td>Kyleadalkreandsom.com</td>
<td>Prime</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Russ Cooper</td>
<td>Painting &amp; Decor</td>
<td>949-228-2566</td>
<td><a href="mailto:Painting.decor@corner.com">Painting.decor@corner.com</a></td>
<td>Prime</td>
<td>X</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Mary Wilson</td>
<td>BWL &amp; Co Inc</td>
<td>909-699-9576</td>
<td><a href="mailto:b-w-l@live.com">b-w-l@live.com</a></td>
<td>Prime</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Daniel Vasquez</td>
<td>Moneet Construction</td>
<td>818-390-1306</td>
<td><a href="mailto:Info@moneetinc.net">Info@moneetinc.net</a></td>
<td>Prime</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Dan Peter</td>
<td>ENKO Systems</td>
<td>909-865-7771</td>
<td><a href="mailto:Danpe@enkosystems.ca">Danpe@enkosystems.ca</a></td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Karen Finan</td>
<td>Caliber Corp</td>
<td>741-373-8011</td>
<td>Henryccalibercontract.com</td>
<td>Prime</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td>Chris Day</td>
<td>Calderon Const</td>
<td>606-222-9762</td>
<td><a href="mailto:Cgaye@calibercontract.net">Cgaye@calibercontract.net</a></td>
<td>P</td>
<td>N</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td></td>
<td>Scott McKee</td>
<td>Turner Contract</td>
<td>949-295-6199</td>
<td><a href="mailto:Smckee@tcco.com">Smckee@tcco.com</a></td>
<td>P</td>
<td>N</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td></td>
<td>Mark Guireh</td>
<td>All About Cabinets Dba Home Master</td>
<td>970-755-2233</td>
<td><a href="mailto:mark@home-masters-int.com">mark@home-masters-int.com</a></td>
<td>P</td>
<td>Y</td>
<td>Y</td>
<td>Y</td>
</tr>
<tr>
<td>1:00</td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>
Project: Remita Health
560 E Hospitality Lane, Suite 150
San Bernardino, CA 92408

Date: 7/7/20

Issued To: Ahsleyanne White c/o Hines
Kristen Stolle c/o PID

Addendum A shall be issued to bidding Contractors by Hines.

Issued by: Carlos M Diez Jr

This Addendum Conveys (Check one of the following four choices):

☐ Pacific Interior Design’s Authorization for Minor Changes
Pacific Interior Design recommends modification to the work as described below.

☒ Pacific Interior Design’s Clarification/Supplemental Instructions
Contractor shall carry out the work in accordance with the following supplemental instructions.

☐ Pacific Interior Design’s Confirmation of a Field Order
This confirms Pacific Interior Design’s verbal instructions to (individual’s name)_________ on (date)______, as described below.

Note: The above three choices are each subject to the following terms: The change(s), clarification(s) and/or confirmation(s) described below is/are issued in accordance with the Contract Documents, without change in Contract Sum and/or Time..

☐ Pacific Interior Design’s Request for Contractor’s Proposal
Please submit an itemized proposal for changes in the Contract Sum and/or Time for proposed modifications to the Contract Documents described herein.
Submit proposal: within 3 days or notify Pacific Interior Design in writing of the date anticipated for submitting the proposal. This is not a Change Order or a Construction Change Directive of a direction to proceed with the work described in the proposed modifications.

All drawings enclosed or attached are identified as Addendum A, dated 7/7/20. The additional information shall supersede previous drawing(s), where applicable. It is the bidding Contractor(s) responsibility to revise pricing per the project related changes. Clarifications and revisions are as follows:

Sheet CS:
1. Included to indicate which Sheets are affected by Addendum A. Refer to Sheet Index.

Sheet A2.0:
1. Keynote 7 revised.
2. Sidelight removed from Conference Room 151.
3. Fixed window added to Office 153, match other windows set in frames.
4. Wall-mounted monitor location removed from Lounge 161.
5. Keynote 17 not used.
Sheet A3.0:  

1. No monitor in Lounge 161.  
2. Keynote 3 revised to include HDMI connections.  

End of Addendum A
## Tenant Improvement

### SCOPE OF WORK

ALL FIRE PROTECTION ENGINEERING SHALL BE SUBMITTED UNDER SEPARATE COVER. GENERAL CONTRACTOR SHALL INCLUDE ALL REQUIRED FIRE PROTECTION ENGINEERING COSTS AS PART OF THE LINE ITEM BID.

### SHEET INDEX

<table>
<thead>
<tr>
<th>Sheet</th>
<th>Description</th>
</tr>
</thead>
<tbody>
<tr>
<td>&lt;br&gt;</td>
<td>&lt;br&gt;</td>
</tr>
</tbody>
</table>

### GENERAL PLAN NOTES

- Tenant Improvement
- Vicinity Map
- Overall Plan

### BID NOTES

- General Contractor
- Electrical Contractor
- Mechanical Contractor
- Plumbing Contractor

### CONSTRUCTION NOTES

- General Contractor
- Electrical Contractor
- Mechanical Contractor
- Plumbing Contractor

### CERTIFICATION NOTES

- General Contractor
- Electrical Contractor
- Mechanical Contractor
- Plumbing Contractor